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GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Project No: GSP-HPP-TI-2044(3)0, CM-2044(2)2
Project Name: 1300 East Sandy, Creek Road to Draper
Desc of Construction: Safety Upgrades
Estimate Completion date on or before 
County: SALT LAKE (35)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

5950Equal Opportunity Training00830001U 59,500.00 59,500.0010.0010.00 59,500.00Hour 10.001
1Mobilization012850010 1,200,000.00 175,000.00175,000.001,200,000.00 500,000.00Lump 500,000.002
1Public Information Services013150010 30,000.00 10,000.0010,000.0030,000.00 2,500.00Lump 2,500.003
1Traffic Control015540005 555,000.00 615,000.00615,000.00555,000.00 570,000.00Lump 570,000.004
1Maintenance of Traffic01557000* 70,000.00 90,000.0090,000.0070,000.00 125,000.00Lump 125,000.005

60Drop-Inlet Barrier (Fiber Roll)015710075 600.00 150.002.5010.00 156.00ft 2.606
70Curb Inlet Barrier015710100 9,800.00 2,520.0036.00140.00 5,880.00Each 84.007
1Environmental Control Supervisor015710155 6,000.00 9,500.009,500.006,000.00 12,000.00Lump 12,000.008
1Dust Control and Watering01572002P 1,600.00 3,000.003,000.001,600.00 62,468.20Lump 62,468.209

14Move Mailbox018910020 2,800.00 5,600.00400.00200.00 2,576.00Each 184.0010
1Remove, Salvage and Replace Mailbox01891002P 400.00 585.00585.00400.00 184.00Each 184.0011

22Reconstruct Catch Basin018920010 33,000.00 13,354.00607.001,500.00 19,580.00Each 890.0012
120Reconstruct Valve Box018920040 48,000.00 49,800.00415.00400.00 50,400.00Each 420.0013
138Reconstruct Manhole018920050 138,000.00 66,240.00480.001,000.00 85,560.00Each 620.0014

8Reconstruct Monument Box018920060 7,200.00 3,360.00420.00900.00 8,000.00Each 1,000.0015
10330Borrow020560010 113,630.00 72,310.007.0011.00 150,818.00Ton 14.6016

4Remove Combination Box02221002* 6,400.00 4,200.001,050.001,600.00 3,800.00Each 950.0017
5Remove Manhole022210025 7,500.00 4,250.00850.001,500.00 4,750.00Each 950.0018

22Remove Catch Basin022210030 15,400.00 12,100.00550.00700.00 20,900.00Each 950.0019
1Remove Tree02221005P 25,000.00 15,000.0015,000.0025,000.00 24,300.00Lump 24,300.0020

655Remove Guardrail022210075 1,637.50 2,030.503.102.50 3,471.50ft 5.3021
3140Remove Fence022210080 6,280.00 3,454.001.102.00 4,710.00ft 1.5022
160Remove Pipe Culvert022210095 4,000.00 3,200.0020.0025.00 11,040.00ft 69.0023

13320Remove Concrete Sidewalk022210110 106,560.00 41,292.003.108.00 79,920.00sq yd 6.0024
1330Remove Driveway02221011P 15,960.00 7,714.005.8012.00 9,310.00sq yd 7.0025
500Remove Concrete Curb022210120 3,250.00 2,000.004.006.50 2,000.00ft 4.0026

21450Remove Concrete Curb and Gutter022210125 107,250.00 64,350.003.005.00 68,640.00ft 3.2027
5440Remove Wall02221013* 65,280.00 50,320.009.2512.00 65,280.00ft 12.0028
1260Remove Concrete Waterway02221016* 13,860.00 10,080.008.0011.00 5,040.00ft 4.0029
2030Remove Retaining Wall Less than 7 ft02221017* 40,600.00 87,290.0043.0020.00 18,270.00ft 9.0030
6420Roadway Excavation (Plan Quantity)023160020 102,720.00 160,500.0025.0016.00 126,795.00cu yd 19.7531
700Erosion Control Blanket023760010 2,100.00 910.001.303.00 1,085.00sq yd 1.5532
22018 Inch Reinforced Concrete Class III Pipe02610121P 12,100.00 15,620.0071.0055.00 20,240.00ft 92.0033
80024 Inch Reinforced Concrete Class III Pipe02610122P 60,000.00 85,600.00107.0075.00 71,200.00ft 89.0034

120015 Inch Reinforced Concrete Class III Pipe02610123P 78,000.00 84,000.0070.0065.00 102,000.00ft 85.0035
10Pipe Connection02633001* 10,000.00 5,100.00510.001,000.00 12,500.00Each 1,250.0036
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26Catch Basin Type 102633002* 67,600.00 65,000.002,500.002,600.00 41,600.00Each 1,600.0037
8Catch Basin02633002P 17,600.00 28,000.003,500.002,200.00 12,800.00Each 1,600.0038
3Catch Basin Type 202633003* 9,000.00 11,100.003,700.003,000.00 7,020.00Each 2,340.0039
8Clean Out Box02633010* 14,400.00 36,000.004,500.001,800.00 17,600.00Each 2,200.0040

16Combination Box Type 102633012* 32,000.00 96,000.006,000.002,000.00 51,200.00Each 3,200.0041
14Open Curb Inlet Grate and Frame Type 102635001* 10,500.00 5,600.00400.00750.00 7,980.00Each 570.0042
7Open Curb Inlet Grate and Frame Type 202635002* 5,250.00 2,800.00400.00750.00 7,980.00Each 1,140.0043
1Channel Drain02635003* 50.00 1,500.001,500.0050.00 1,275.00Each 1,275.0044
4Solid Cover and Frame - GF 5026350045 2,200.00 1,040.00260.00550.00 2,560.00Each 640.0045

1880Untreated Base Course (Plan Quantity)027210020 56,400.00 41,360.0022.0030.00 47,940.00cu yd 25.5046
72000Asphalt Patching02741001* 360,000.00 648,000.009.005.00 428,400.00sq ft 5.9547
31305HMA - 1/2 inch027410050 3,130,500.00 2,228,916.0071.20100.00 2,221,089.75Ton 70.9548

6Pavement Message Paint027650020 150.00 210.0035.0025.00 228.00Each 38.0049
50Pavement Marking Paint027650050 1,250.00 2,000.0040.0025.00 2,100.00gal 42.0050

742Pavement Message (Preformed 027680105 111,300.00 77,910.00105.00150.00 81,620.00Each 110.0051
Thermoplastic)

403104 inch Pavement Marking Thermoplastic - 02768011* 100,775.00 80,620.002.002.50 86,666.50ft 2.1552
White

64008 inch Pavement Marking Thermoplastic - 02768012* 32,000.00 23,680.003.705.00 25,600.00ft 4.0053
White

353404 inch Pavement Marking Thermoplastic - 02768013* 88,350.00 70,680.002.002.50 75,981.00ft 2.1554
Yellow

20Concrete Curb Type B4027710015 400.00 470.0023.5020.00 126.00ft 6.3055
33780Concrete Curb Type B502771001P 472,920.00 202,680.006.0014.00 199,302.00ft 5.9056

20Concrete Curb 6 Inch Tall02771002* 400.00 340.0017.0020.00 193.00ft 9.6557
29670Concrete Curb and Gutter Type B1027710025 534,060.00 363,457.5012.2518.00 409,446.00ft 13.8058
18920Concrete Driveway Flared,  6 inch  Thick02771003P 85,140.00 89,870.004.754.50 149,468.00sq ft 7.9059
11560Concrete Driveway Flared,  7 inch  Thick02771004P 75,140.00 57,800.005.006.50 92,480.00sq ft 8.0060
2240Concrete Waterway02771005* 60,480.00 78,400.0035.0027.00 90,944.00ft 40.6061

89Pedestrian Access Ramp02771005P 169,100.00 133,500.001,500.001,900.00 175,775.00Each 1,975.0062
1Pedestrian Access Ramp Upgrade02771006P 400.00 1,500.001,500.00400.00 2,500.00Each 2,500.0063

13Detectable Warning Surface02771007P 1,950.00 2,210.00170.00150.00 3,900.00Each 300.0064
46Plowable End Section027710100 46,000.00 13,570.00295.001,000.00 31,694.00Each 689.0065
15Modified Plowable End Section02771011* 45,000.00 8,025.00535.003,000.00 30,750.00Each 2,050.0066
15Relocate Water Meter02772001* 10,500.00 18,300.001,220.00700.00 15,000.00Each 1,000.0067
8Relocate Valve Box02772002* 2,800.00 12,160.001,520.00350.00 42,400.00Each 5,300.0068
9Relocate Fire Hydrant02772003* 13,500.00 20,025.002,225.001,500.00 44,640.00Each 4,960.0069
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26" Water Line Loop02772005* 6,000.00 10,200.005,100.003,000.00 8,850.00Each 4,425.0070
410" Water Line Loop02772006* 24,000.00 26,400.006,600.006,000.00 19,200.00Each 4,800.0071
216" Water Line Loop02772008* 20,000.00 32,000.0016,000.0010,000.00 27,200.00Each 13,600.0072

168500Concrete Sidewalk027760010 623,450.00 615,025.003.653.70 539,200.00sq ft 3.2073
62280Patterned Concrete Flatwork 4 inch Thick02776002* 498,240.00 351,882.005.658.00 342,540.00sq ft 5.5074
1650Concrete Flatwork  4 inch  thick027760030 8,250.00 7,920.004.805.00 5,115.00sq ft 3.1075

1Pressurized Irrigation System02812001P 170,000.00 140,000.00140,000.00170,000.00 125,000.00Lump 125,000.0076
7003 ft Chain Link Fence, Type II028210012 8,400.00 7,700.0011.0012.00 10,220.00ft 14.6077
206 ft Chain Link Fence, Type II028210018 320.00 920.0046.0016.00 2,000.00ft 100.0078
1Chain Link Gate, H= 6 ft  X  W= 14 ft028210092 900.00 810.00810.00900.00 2,600.00Each 2,600.0079
8Vinyl Gate02822010* 4,000.00 5,200.00650.00500.00 5,600.00Each 700.0080

50Double Vinyl Gate02822012* 5,000.00 7,000.00140.00100.00 10,000.00ft 200.0081
11360Temporary Fence02822013* 68,160.00 48,848.004.306.00 21,584.00ft 1.9082

80Ornamental Fence02826001* 5,600.00 5,200.0065.0070.00 8,800.00ft 110.0083
30Ornamental Handrail02826002* 2,100.00 1,680.0056.0070.00 3,300.00ft 110.0084

700Cast-in-Place Concrete Constant Slope 028440030 59,500.00 42,000.0060.0085.00 53,200.00ft 76.0085
Barrier

1Cast-in-Place Concrete Constant Slope 028440050 2,700.00 1,600.001,600.002,700.00 4,700.00Each 4,700.0086
Barrier Trailing End (B) 14 Feet

1Landscaping02932001P 190,000.00 130,000.00130,000.00190,000.00 182,000.00Lump 182,000.0087
1Establishment Period02932002* 2,500.00 1,500.001,500.002,500.00 1,300.00Lump 1,300.0088

20480Rotomilling - 1 Inch029610020 32,768.00 10,240.000.501.60 5,120.00sq yd 0.2589
144000Rotomilling - 2 Inch029610030 288,000.00 86,400.000.602.00 28,800.00sq yd 0.2090

                                                                                          Subtotal 10,536,430.50 7,790,178.00 8,124,460.95

10 - ROADWAY 2: CM-2044(2)2

1Mobilization012850010 75,000.00 1.001.0075,000.00 3,375.00Lump 3,375.0091
1Public Information Services013150010 1,000.00 1.001.001,000.00 420.00Lump 420.0092
1Traffic Control015540005 40,000.00 1.001.0040,000.00 2,840.00Lump 2,840.0093
8Reconstruct Valve Box018920040 3,200.00 3,360.00420.00400.00 3,600.00Each 450.0094

10Reconstruct Manhole018920050 10,000.00 4,700.00470.001,000.00 6,750.00Each 675.0095
3Reconstruct Monument Box018920060 2,700.00 1,260.00420.00900.00 3,300.00Each 1,100.0096

510Remove Concrete Sidewalk022210110 4,080.00 2,397.004.708.00 3,060.00sq yd 6.0097
20Remove Concrete Curb022210120 130.00 72.003.606.50 76.40ft 3.8298

2020Remove Concrete Curb and Gutter022210125 10,100.00 6,060.003.005.00 6,464.00ft 3.2099
90Remove Concrete Waterway02221016* 990.00 720.008.0011.00 363.60ft 4.04100
20Remove Retaining Wall Less than 7 ft02221017* 400.00 180.009.0020.00 177.40ft 8.87101

4200Asphalt Patching02741001* 21,000.00 33,600.008.005.00 24,990.00sq ft 5.95102
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652HMA - 1/2 inch027410050 65,200.00 53,464.0082.00100.00 46,259.40Ton 70.95103
1Pavement Marking Paint027650050 25.00 39.0039.0025.00 43.00gal 43.00104

112Pavement Message (Preformed 027680105 16,800.00 11,760.00105.00150.00 12,320.00Each 110.00105
Thermoplastic)

39804 inch Pavement Marking Thermoplastic - 02768011* 9,950.00 7,960.002.002.50 8,557.00ft 2.15106
White

11608 inch Pavement Marking Thermoplastic - 02768012* 5,800.00 4,292.003.705.00 4,640.00ft 4.00107
White

27804 inch Pavement Marking Thermoplastic - 02768013* 6,950.00 5,560.002.002.50 5,977.00ft 2.15108
Yellow

720Concrete Curb and Gutter Type B1027710025 12,960.00 9,000.0012.5018.00 11,808.00ft 16.40109
5Pedestrian Access Ramp027710059 9,500.00 10,500.002,100.001,900.00 5,250.00Each 1,050.00110

3885Concrete Sidewalk027760010 14,374.50 11,655.003.003.70 12,237.75sq ft 3.15111
900Patterned Concrete Flatwork 4 inch Thick02776002* 7,200.00 4,725.005.258.00 4,995.00sq ft 5.55112

1990Rotomilling - 2 Inch029610030 3,980.00 2,089.501.052.00 1,194.00sq yd 0.60113
                                                                                          Subtotal 321,339.50 173,396.50 168,697.55

20 - STRUCTURES 1: GSP-HPP-TI-2044(3)0

7680Type 1 Wall02831001* 460,800.00 145,920.0019.0060.00 245,760.00sq ft 32.00114
570Type 2 Wall02831002* 17,100.00 10,830.0019.0030.00 23,940.00sq ft 42.00115
170Type 5 Wall02831004* 15,980.00 12,750.0075.0094.00 19,380.00ft 114.00116

2280Type 6 Wall02831005* 157,320.00 205,200.0090.0069.00 216,600.00ft 95.00117
1340Type 6M Wall02831006* 120,600.00 107,200.0080.0090.00 155,440.00ft 116.00118
5850Type 7 Wall02831007* 579,150.00 585,000.00100.0099.00 731,250.00ft 125.00119

30Type 9 Wall02831008* 3,690.00 2,190.0073.00123.00 2,910.00ft 97.00120
2170Type 12 Wall02831009* 438,340.00 282,100.00130.00202.00 336,350.00ft 155.00121
7680Stone and Mortar Fascia02831010* 192,000.00 115,200.0015.0025.00 157,440.00sq ft 20.50122
240Cast-in-Place Concrete Retaining Wall02831011* 6,000.00 6,720.0028.0025.00 16,800.00sq ft 70.00123
175Precast Noise Wall  7 ft028610025 49,000.00 19,250.00110.00280.00 50,750.00ft 290.00124
30Precast Retaining/Noise Wall  12 ft028610100 9,300.00 8,400.00280.00310.00 8,850.00ft 295.00125

125Precast Retaining/Noise Wall  14 ft028610110 40,000.00 38,125.00305.00320.00 37,500.00ft 300.00126
25Precast Retaining/Noise Wall  15 ft028610115 8,250.00 8,750.00350.00330.00 7,500.00ft 300.00127

                                                                                          Subtotal 2,097,530.00 1,547,635.00 2,010,470.00

40 - SIGNING 1: GSP-HPP-TI-2044(3)0

200Sign Type A-102891001P 10,000.00 9,000.0045.0050.00 5,500.00sq ft 27.50128
51Sign Type A-1, 12 inch X 18 inch02891002P 8,925.00 14,280.00280.00175.00 8,160.00Each 160.00129

200Auxiliary Sign Type A-102891003P 10,000.00 4,600.0023.0050.00 5,500.00sq ft 27.50130
28Sign Type A-1, 24 inch X 30 inch02891004P 9,800.00 8,540.00305.00350.00 5,600.00Each 200.00131
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14Sign Type A-1,  36 inch  X  36 inch02891005P 6,300.00 4,900.00350.00450.00 4,410.00Each 315.00132
5Sign Type A-1, 30 inch X 30 inch02891006P 2,000.00 1,625.00325.00400.00 1,100.00Each 220.00133

45Auxiliary Sign Type A-202891007P 2,250.00 1,125.0025.0050.00 1,485.00sq ft 33.00134
37Sign Type A-1, 18 inch X 30 inch02891008P 7,400.00 11,285.00305.00200.00 7,178.00Each 194.00135
34Sign Type A-2, 24 inch X 18 inch02891010P 6,800.00 9,520.00280.00200.00 6,290.00Each 185.00136
20Sign Type A-202891011P 1,000.00 500.0025.0050.00 540.00sq ft 27.00137
26Sign Type A-2, 30 inch X 30 inch02891012P 10,400.00 8,320.00320.00400.00 5,720.00Each 220.00138
82Remove Sign Less Than 20 Square Feet028910270 8,200.00 12,710.00155.00100.00 11,480.00Each 140.00139
19Relocate Sign Less Than 20 Square Feet028910285 3,800.00 4,370.00230.00200.00 2,850.00Each 150.00140

                                                                                          Subtotal 86,875.00 90,775.00 65,813.00

50 - SIGNALS 1: GSP-HPP-TI-2044(3)0

1Traffic Signal System 9400 South02892002D 9,000.00 7,500.007,500.009,000.00 8,000.00Lump 8,000.00141
1Remove and Salvage Existing Equipment02892002P 70,000.00 17,000.0017,000.0070,000.00 18,500.00Lump 18,500.00142
1Traffic Signal System Buttercup Drive02892003D 56,000.00 42,000.0042,000.0056,000.00 45,000.00Lump 45,000.00143
1Traffic Signal System Ridgemark Drive02892004D 101,900.00 70,000.0070,000.00101,900.00 74,000.00Lump 74,000.00144
1Traffic Signal System Waters Lane02892005D 67,000.00 47,000.0047,000.0067,000.00 51,000.00Lump 51,000.00145
1Traffic Signal System 8600 South02892006D 118,200.00 75,000.0075,000.00118,200.00 80,000.00Lump 80,000.00146
1Traffic Signal System 8020 South02892007P 109,500.00 66,000.0066,000.00109,500.00 71,000.00Lump 71,000.00147

                                                                                          Subtotal 531,600.00 324,500.00 347,500.00

50 - SIGNALS 2: CM-2044(2)2

1Traffic Signal System Sego Lily Drive02892001D 118,700.00 78,000.0078,000.00118,700.00 83,800.00Lump 83,800.00148
1Remove and Salvage Existing Equipment02892002P 5,000.00 5,000.005,000.005,000.00 5,200.00Lump 5,200.00149

                                                                                          Subtotal 123,700.00 83,000.00 89,000.00

60 - LIGHTING 1: GSP-HPP-TI-2044(3)0

1Highway Lighting System 1300 East16525001D 526,400.00 500,000.00500,000.00526,400.00 538,000.00Lump 538,000.00150
                                                                                          Subtotal 526,400.00 500,000.00 538,000.00

75 - MISC BID Additive A - GSP-HPP-TI-2044(3)0

13320Concrete Curb Type B402771002P 266,400.00 122,544.009.2020.00 84,582.00ft 6.35151
                                                                                          Subtotal 266,400.00 122,544.00 84,582.00

75 - MISC BID Additive B - GSP-HPP-TI-2044(3)0

1Mobilization012850010 60,000.00 1.001.0060,000.00 3,375.00Lump 3,375.00152
1Traffic Control015540005 30,000.00 1.001.0030,000.00 2,840.00Lump 2,840.00153
1Remove Manhole022210025 1,500.00 850.00850.001,500.00 950.00Each 950.00154

10Remove Pipe Culvert022210095 250.00 420.0042.0025.00 690.00ft 69.00155
1015 Inch Reinforced Concrete Class III Pipe02610123P 650.00 700.0070.0065.00 850.00ft 85.00156
1Cleanout Box02633010* 1,800.00 4,500.004,500.001,800.00 2,240.00Each 2,240.00157

26600Concrete Sidewalk027760010 98,420.00 109,060.004.103.70 172,900.00sq ft 6.50158
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10300Patterned Concrete Flatwork 4 inch thick02776002* 82,400.00 61,800.006.008.00 56,650.00sq ft 5.50159
580Concrete Flatwork  4 inch  thick027760030 2,900.00 2,436.004.205.00 1,856.00sq ft 3.20160
870Ornamental Fence02822001* 60,900.00 43,500.0050.0070.00 59,725.50ft 68.65161

1320Gravity Retaining Wall02831012* 52,800.00 56,760.0043.0040.00 59,400.00sq ft 45.00162
                                                                                          Subtotal 391,620.00 280,028.00 361,476.50

Total: 14,881,895.00 10,912,056.50 11,790,000.00

Percent of Engineer's Estimate: 79.22 %73.32 %
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Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY 2: CM-2044(2)2

5950Equal Opportunity Training00830001U 59,500.00 59,500.0010.0010.00 59,500.00Hour 10.001
1Mobilization012850010 1,200,000.00 840,000.00840,000.001,200,000.00 338,391.29Lump 338,391.292
1Public Information Services013150010 30,000.00 16,000.0016,000.0030,000.00 134,296.28Lump 134,296.283
1Traffic Control015540005 555,000.00 395,980.00395,980.00555,000.00 1,325,815.09Lump 1,325,815.094
1Maintenance of Traffic01557000* 70,000.00 28,000.0028,000.0070,000.00 56,956.97Lump 56,956.975

60Drop-Inlet Barrier (Fiber Roll)015710075 600.00 300.005.0010.00 156.60ft 2.616
70Curb Inlet Barrier015710100 9,800.00 490.007.00140.00 5,840.80Each 83.447
1Environmental Control Supervisor015710155 6,000.00 20,000.0020,000.006,000.00 11,930.93Lump 11,930.938
1Dust Control and Watering01572002P 1,600.00 67,991.0067,991.001,600.00 12,037.19Lump 12,037.199

14Move Mailbox018910020 2,800.00 2,100.00150.00200.00 3,070.48Each 219.3210
1Remove, Salvage and Replace Mailbox01891002P 400.00 217.00217.00400.00 278.11Each 278.1111

22Reconstruct Catch Basin018920010 33,000.00 20,570.00935.001,500.00 28,432.80Each 1,292.4012
120Reconstruct Valve Box018920040 48,000.00 59,400.00495.00400.00 94,438.80Each 786.9913
138Reconstruct Manhole018920050 138,000.00 89,700.00650.001,000.00 278,878.68Each 2,020.8614

8Reconstruct Monument Box018920060 7,200.00 3,600.00450.00900.00 3,665.52Each 458.1915
10330Borrow020560010 113,630.00 160,115.0015.5011.00 151,024.60Ton 14.6216

4Remove Combination Box02221002* 6,400.00 1,800.00450.001,600.00 6,068.08Each 1,517.0217
5Remove Manhole022210025 7,500.00 2,750.00550.001,500.00 8,410.70Each 1,682.1418

22Remove Catch Basin022210030 15,400.00 9,900.00450.00700.00 21,767.02Each 989.4119
1Remove Tree02221005P 25,000.00 15,000.0015,000.0025,000.00 16,119.26Lump 16,119.2620

655Remove Guardrail022210075 1,637.50 3,275.005.002.50 3,026.10ft 4.6221
3140Remove Fence022210080 6,280.00 10,362.003.302.00 4,176.20ft 1.3322
160Remove Pipe Culvert022210095 4,000.00 1,920.0012.0025.00 5,817.60ft 36.3623

13320Remove Concrete Sidewalk022210110 106,560.00 113,220.008.508.00 62,204.40sq yd 4.6724
1330Remove Driveway02221011P 15,960.00 11,970.009.0012.00 6,211.10sq yd 4.6725
500Remove Concrete Curb022210120 3,250.00 2,500.005.006.50 1,140.00ft 2.2826

21450Remove Concrete Curb and Gutter022210125 107,250.00 107,250.005.005.00 72,715.50ft 3.3927
5440Remove Wall02221013* 65,280.00 108,800.0020.0012.00 42,377.60ft 7.7928
1260Remove Concrete Waterway02221016* 13,860.00 10,080.008.0011.00 5,468.40ft 4.3429
2030Remove Retaining Wall Less than 7 ft02221017* 40,600.00 44,660.0022.0020.00 18,635.40ft 9.1830
6420Roadway Excavation (Plan Quantity)023160020 102,720.00 128,400.0020.0016.00 104,325.00cu yd 16.2531
700Erosion Control Blanket023760010 2,100.00 3,500.005.003.00 973.00sq yd 1.3932
22018 Inch Reinforced Concrete Class III Pipe02610121P 12,100.00 33,000.00150.0055.00 20,717.40ft 94.1733
80024 Inch Reinforced Concrete Class III Pipe02610122P 60,000.00 140,000.00175.0075.00 91,080.00ft 113.8534

120015 Inch Reinforced Concrete Class III Pipe02610123P 78,000.00 120,000.00100.0065.00 108,192.00ft 90.1635
10Pipe Connection02633001* 10,000.00 7,270.00727.001,000.00 12,779.50Each 1,277.9536
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26Catch Basin Type 102633002* 67,600.00 46,800.001,800.002,600.00 56,024.28Each 2,154.7837
8Catch Basin02633002P 17,600.00 32,000.004,000.002,200.00 20,991.92Each 2,623.9938
3Catch Basin Type 202633003* 9,000.00 11,400.003,800.003,000.00 8,635.95Each 2,878.6539
8Clean Out Box02633010* 14,400.00 36,000.004,500.001,800.00 25,654.96Each 3,206.8740

16Combination Box Type 102633012* 32,000.00 120,000.007,500.002,000.00 64,736.80Each 4,046.0541
14Open Curb Inlet Grate and Frame Type 102635001* 10,500.00 8,106.00579.00750.00 11,738.58Each 838.4742
7Open Curb Inlet Grate and Frame Type 202635002* 5,250.00 8,106.001,158.00750.00 5,869.29Each 838.4743
1Channel Drain02635003* 50.00 1,500.001,500.0050.00 982.76Each 982.7644
4Solid Cover and Frame - GF 5026350045 2,200.00 1,600.00400.00550.00 4,116.60Each 1,029.1545

1880Untreated Base Course (Plan Quantity)027210020 56,400.00 84,600.0045.0030.00 69,240.40cu yd 36.8346
72000Asphalt Patching02741001* 360,000.00 432,000.006.005.00 233,280.00sq ft 3.2447
31305HMA - 1/2 inch027410050 3,130,500.00 2,347,875.0075.00100.00 2,598,628.05Ton 83.0148

6Pavement Message Paint027650020 150.00 222.0037.0025.00 226.92Each 37.8249
50Pavement Marking Paint027650050 1,250.00 2,050.0041.0025.00 2,113.50gal 42.2750

742Pavement Message (Preformed 027680105 111,300.00 74,942.00101.00150.00 81,508.70Each 109.8551
Thermoplastic)

403104 inch Pavement Marking Thermoplastic - 02768011* 100,775.00 80,620.002.002.50 86,263.40ft 2.1452
White

64008 inch Pavement Marking Thermoplastic - 02768012* 32,000.00 24,320.003.805.00 25,600.00ft 4.0053
White

353404 inch Pavement Marking Thermoplastic - 02768013* 88,350.00 70,680.002.002.50 75,627.60ft 2.1454
Yellow

20Concrete Curb Type B4027710015 400.00 220.0011.0020.00 352.60ft 17.6355
33780Concrete Curb Type B502771001P 472,920.00 371,580.0011.0014.00 197,275.20ft 5.8456

20Concrete Curb 6 Inch Tall02771002* 400.00 500.0025.0020.00 191.40ft 9.5757
29670Concrete Curb and Gutter Type B1027710025 534,060.00 385,710.0013.0018.00 638,795.10ft 21.5358
18920Concrete Driveway Flared,  6 inch  Thick02771003P 85,140.00 94,600.005.004.50 72,842.00sq ft 3.8559
11560Concrete Driveway Flared,  7 inch  Thick02771004P 75,140.00 57,800.005.006.50 46,355.60sq ft 4.0160
2240Concrete Waterway02771005* 60,480.00 56,000.0025.0027.00 99,590.40ft 44.4661

89Pedestrian Access Ramp02771005P 169,100.00 133,500.001,500.001,900.00 120,237.22Each 1,350.9862
1Pedestrian Access Ramp Upgrade02771006P 400.00 1,600.001,600.00400.00 1,446.17Each 1,446.1763

13Detectable Warning Surface02771007P 1,950.00 7,150.00550.00150.00 3,977.09Each 305.9364
46Plowable End Section027710100 46,000.00 23,000.00500.001,000.00 37,847.42Each 822.7765
15Modified Plowable End Section02771011* 45,000.00 7,500.00500.003,000.00 15,678.75Each 1,045.2566
15Relocate Water Meter02772001* 10,500.00 16,500.001,100.00700.00 21,335.25Each 1,422.3567
8Relocate Valve Box02772002* 2,800.00 12,000.001,500.00350.00 11,720.80Each 1,465.1068
9Relocate Fire Hydrant02772003* 13,500.00 46,800.005,200.001,500.00 23,652.81Each 2,628.0969
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26" Water Line Loop02772005* 6,000.00 13,000.006,500.003,000.00 11,591.72Each 5,795.8670
410" Water Line Loop02772006* 24,000.00 34,000.008,500.006,000.00 31,964.60Each 7,991.1571
216" Water Line Loop02772008* 20,000.00 30,000.0015,000.0010,000.00 28,095.48Each 14,047.7472

168500Concrete Sidewalk027760010 623,450.00 539,200.003.203.70 554,365.00sq ft 3.2973
62280Patterned Concrete Flatwork 4 inch Thick02776002* 498,240.00 280,260.004.508.00 350,636.40sq ft 5.6374
1650Concrete Flatwork  4 inch  thick027760030 8,250.00 6,600.004.005.00 5,428.50sq ft 3.2975

1Pressurized Irrigation System02812001P 170,000.00 150,000.00150,000.00170,000.00 109,370.50Lump 109,370.5076
7003 ft Chain Link Fence, Type II028210012 8,400.00 8,400.0012.0012.00 10,171.00ft 14.5377
206 ft Chain Link Fence, Type II028210018 320.00 980.0049.0016.00 2,058.20ft 102.9178
1Chain Link Gate, H= 6 ft  X  W= 14 ft028210092 900.00 900.00900.00900.00 2,558.61Each 2,558.6179
8Vinyl Gate02822010* 4,000.00 5,600.00700.00500.00 5,624.56Each 703.0780

50Double Vinyl Gate02822012* 5,000.00 7,000.00140.00100.00 9,956.50ft 199.1381
11360Temporary Fence02822013* 68,160.00 51,120.004.506.00 21,356.80ft 1.8882

80Ornamental Fence02826001* 5,600.00 5,600.0070.0070.00 8,984.80ft 112.3183
30Ornamental Handrail02826002* 2,100.00 1,800.0060.0070.00 2,169.30ft 72.3184

700Cast-in-Place Concrete Constant Slope 028440030 59,500.00 84,000.00120.0085.00 45,164.00ft 64.5285
Barrier

1Cast-in-Place Concrete Constant Slope 028440050 2,700.00 1,700.001,700.002,700.00 4,672.25Each 4,672.2586
Barrier Trailing End (B) 14 Feet

1Landscaping02932001P 190,000.00 350,000.00350,000.00190,000.00 180,562.47Lump 180,562.4787
1Establishment Period02932002* 2,500.00 8,000.008,000.002,500.00 1,293.87Lump 1,293.8788

20480Rotomilling - 1 Inch029610020 32,768.00 12,697.600.621.60 10,240.00sq yd 0.5089
144000Rotomilling - 2 Inch029610030 288,000.00 149,760.001.042.00 112,320.00sq yd 0.7890

                                                                                          Subtotal 10,536,430.50 8,977,518.60 9,288,040.48

10 - ROADWAY 2: CM-2044(2)2

1Mobilization012850010 75,000.00 35,000.0035,000.0075,000.00 1,112.44Lump 1,112.4491
1Public Information Services013150010 1,000.00 3,500.003,500.001,000.00 2,291.19Lump 2,291.1992
1Traffic Control015540005 40,000.00 17,000.0017,000.0040,000.00 0.01Lump 0.0193
8Reconstruct Valve Box018920040 3,200.00 3,960.00495.00400.00 3,893.28Each 486.6694

10Reconstruct Manhole018920050 10,000.00 6,500.00650.001,000.00 17,000.60Each 1,700.0695
3Reconstruct Monument Box018920060 2,700.00 1,350.00450.00900.00 1,374.57Each 458.1996

510Remove Concrete Sidewalk022210110 4,080.00 4,335.008.508.00 4,074.90sq yd 7.9997
20Remove Concrete Curb022210120 130.00 100.005.006.50 82.60ft 4.1398

2020Remove Concrete Curb and Gutter022210125 10,100.00 10,100.005.005.00 8,342.60ft 4.1399
90Remove Concrete Waterway02221016* 990.00 720.008.0011.00 443.70ft 4.93100
20Remove Retaining Wall Less than 7 ft02221017* 400.00 440.0022.0020.00 289.40ft 14.47101

4200Asphalt Patching02741001* 21,000.00 25,200.006.005.00 14,826.00sq ft 3.53102
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652HMA - 1/2 inch027410050 65,200.00 48,900.0075.00100.00 57,688.96Ton 88.48103
1Pavement Marking Paint027650050 25.00 100.00100.0025.00 42.27gal 42.27104

112Pavement Message (Preformed 027680105 16,800.00 11,536.00103.00150.00 12,303.20Each 109.85105
Thermoplastic)

39804 inch Pavement Marking Thermoplastic - 02768011* 9,950.00 8,318.202.092.50 8,517.20ft 2.14106
White

11608 inch Pavement Marking Thermoplastic - 02768012* 5,800.00 4,547.203.925.00 4,640.00ft 4.00107
White

27804 inch Pavement Marking Thermoplastic - 02768013* 6,950.00 5,810.202.092.50 5,949.20ft 2.14108
Yellow

720Concrete Curb and Gutter Type B1027710025 12,960.00 9,360.0013.0018.00 15,501.60ft 21.53109
5Pedestrian Access Ramp027710059 9,500.00 8,000.001,600.001,900.00 6,754.90Each 1,350.98110

3885Concrete Sidewalk027760010 14,374.50 17,482.504.503.70 12,781.65sq ft 3.29111
900Patterned Concrete Flatwork 4 inch Thick02776002* 7,200.00 4,500.005.008.00 5,067.00sq ft 5.63112

1990Rotomilling - 2 Inch029610030 3,980.00 2,069.601.042.00 1,552.20sq yd 0.78113
                                                                                          Subtotal 321,339.50 228,828.70 184,529.47

20 - STRUCTURES 1: GSP-HPP-TI-2044(3)0

7680Type 1 Wall02831001* 460,800.00 284,160.0037.0060.00 327,936.00sq ft 42.70114
570Type 2 Wall02831002* 17,100.00 29,070.0051.0030.00 28,722.30sq ft 50.39115
170Type 5 Wall02831004* 15,980.00 13,090.0077.0094.00 18,995.80ft 111.74116

2280Type 6 Wall02831005* 157,320.00 193,800.0085.0069.00 308,917.20ft 135.49117
1340Type 6M Wall02831006* 120,600.00 120,600.0090.0090.00 181,556.60ft 135.49118
5850Type 7 Wall02831007* 579,150.00 672,750.00115.0099.00 943,020.00ft 161.20119

30Type 9 Wall02831008* 3,690.00 2,550.0085.00123.00 3,349.80ft 111.66120
2170Type 12 Wall02831009* 438,340.00 303,800.00140.00202.00 407,309.00ft 187.70121
7680Stone and Mortar Fascia02831010* 192,000.00 176,640.0023.0025.00 183,705.60sq ft 23.92122
240Cast-in-Place Concrete Retaining Wall02831011* 6,000.00 10,958.4045.6625.00 6,674.40sq ft 27.81123
175Precast Noise Wall  7 ft028610025 49,000.00 21,875.00125.00280.00 23,367.75ft 133.53124
30Precast Retaining/Noise Wall  12 ft028610100 9,300.00 7,380.00246.00310.00 7,532.70ft 251.09125

125Precast Retaining/Noise Wall  14 ft028610110 40,000.00 35,375.00283.00320.00 35,022.50ft 280.18126
25Precast Retaining/Noise Wall  15 ft028610115 8,250.00 7,500.00300.00330.00 7,305.75ft 292.23127

                                                                                          Subtotal 2,097,530.00 1,879,548.40 2,483,415.40

40 - SIGNING 1: GSP-HPP-TI-2044(3)0

200Sign Type A-102891001P 10,000.00 10,000.0050.0050.00 10,568.00sq ft 52.84128
51Sign Type A-1, 12 inch X 18 inch02891002P 8,925.00 9,180.00180.00175.00 14,751.24Each 289.24129

200Auxiliary Sign Type A-102891003P 10,000.00 8,000.0040.0050.00 4,116.00sq ft 20.58130
28Sign Type A-1, 24 inch X 30 inch02891004P 9,800.00 5,600.00200.00350.00 10,341.24Each 369.33131
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14Sign Type A-1,  36 inch  X  36 inch02891005P 6,300.00 4,900.00350.00450.00 6,338.64Each 452.76132
5Sign Type A-1, 30 inch X 30 inch02891006P 2,000.00 1,500.00300.00400.00 1,980.15Each 396.03133

45Auxiliary Sign Type A-202891007P 2,250.00 2,250.0050.0050.00 976.05sq ft 21.69134
37Sign Type A-1, 18 inch X 30 inch02891008P 7,400.00 7,400.00200.00200.00 12,759.45Each 344.85135
34Sign Type A-2, 24 inch X 18 inch02891010P 6,800.00 7,650.00225.00200.00 11,195.52Each 329.28136
20Sign Type A-202891011P 1,000.00 1,000.0050.0050.00 1,056.80sq ft 52.84137
26Sign Type A-2, 30 inch X 30 inch02891012P 10,400.00 6,500.00250.00400.00 10,296.78Each 396.03138
82Remove Sign Less Than 20 Square Feet028910270 8,200.00 8,200.00100.00100.00 11,402.10Each 139.05139
19Relocate Sign Less Than 20 Square Feet028910285 3,800.00 3,800.00200.00200.00 7,714.76Each 406.04140

                                                                                          Subtotal 86,875.00 75,980.00 103,496.73

50 - SIGNALS 1: GSP-HPP-TI-2044(3)0

1Traffic Signal System 9400 South02892002D 9,000.00 7,500.007,500.009,000.00 7,953.95Lump 7,953.95141
1Remove and Salvage Existing Equipment02892002P 70,000.00 17,200.0017,200.0070,000.00 18,355.27Lump 18,355.27142
1Traffic Signal System Buttercup Drive02892003D 56,000.00 42,000.0042,000.0056,000.00 44,608.88Lump 44,608.88143
1Traffic Signal System Ridgemark Drive02892004D 101,900.00 69,000.0069,000.00101,900.00 73,087.35Lump 73,087.35144
1Traffic Signal System Waters Lane02892005D 67,000.00 47,100.0047,100.0067,000.00 50,282.32Lump 50,282.32145
1Traffic Signal System 8600 South02892006D 118,200.00 74,000.0074,000.00118,200.00 79,094.54Lump 79,094.54146
1Traffic Signal System 8020 South02892007P 109,500.00 66,000.0066,000.00109,500.00 70,306.25Lump 70,306.25147

                                                                                          Subtotal 531,600.00 322,800.00 343,688.56

50 - SIGNALS 2: CM-2044(2)2

1Traffic Signal System Sego Lily Drive02892001D 118,700.00 78,000.0078,000.00118,700.00 83,099.32Lump 83,099.32148
1Remove and Salvage Existing Equipment02892002P 5,000.00 5,500.005,500.005,000.00 5,161.73Lump 5,161.73149

                                                                                          Subtotal 123,700.00 83,500.00 88,261.05

60 - LIGHTING 1: GSP-HPP-TI-2044(3)0

1Highway Lighting System 1300 East16525001D 526,400.00 504,000.00504,000.00526,400.00 533,971.52Lump 533,971.52150
                                                                                          Subtotal 526,400.00 504,000.00 533,971.52

75 - MISC BID Additive A - GSP-HPP-TI-2044(3)0

13320Concrete Curb Type B402771002P 266,400.00 173,160.0013.0020.00 234,831.60ft 17.63151
                                                                                          Subtotal 266,400.00 173,160.00 234,831.60

75 - MISC BID Additive B - GSP-HPP-TI-2044(3)0

1Mobilization012850010 60,000.00 15,000.0015,000.0060,000.00 1,112.44Lump 1,112.44152
1Traffic Control015540005 30,000.00 4,500.004,500.0030,000.00 0.01Lump 0.01153
1Remove Manhole022210025 1,500.00 500.00500.001,500.00 1,451.23Each 1,451.23154

10Remove Pipe Culvert022210095 250.00 130.0013.0025.00 363.60ft 36.36155
1015 Inch Reinforced Concrete Class III Pipe02610123P 650.00 1,500.00150.0065.00 1,020.60ft 102.06156
1Cleanout Box02633010* 1,800.00 3,500.003,500.001,800.00 2,910.75Each 2,910.75157

26600Concrete Sidewalk027760010 98,420.00 119,700.004.503.70 176,358.00sq ft 6.63158
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10300Patterned Concrete Flatwork 4 inch thick02776002* 82,400.00 66,950.006.508.00 57,989.00sq ft 5.63159
580Concrete Flatwork  4 inch  thick027760030 2,900.00 2,610.004.505.00 1,908.20sq ft 3.29160
870Ornamental Fence02822001* 60,900.00 52,200.0060.0070.00 59,203.50ft 68.05161

1320Gravity Retaining Wall02831012* 52,800.00 68,640.0052.0040.00 34,716.00sq ft 26.30162
                                                                                          Subtotal 391,620.00 335,230.00 337,033.33

Total: 14,881,895.00 12,580,565.70 13,597,268.14

Percent of Engineer's Estimate: 91.37 %84.54 %
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10 - ROADWAY 2: CM-2044(2)2

5950Equal Opportunity Training00830001U 59,500.00 59,500.0010.0010.00 59,500.00Hour 10.001
1Mobilization012850010 1,200,000.00 1,310,667.951,310,667.951,200,000.00 995,685.00Lump 995,685.002
1Public Information Services013150010 30,000.00 94,314.9094,314.9030,000.00 129,750.00Lump 129,750.003
1Traffic Control015540005 555,000.00 610,668.50610,668.50555,000.00 592,455.00Lump 592,455.004
1Maintenance of Traffic01557000* 70,000.00 107,844.32107,844.3270,000.00 526,945.00Lump 526,945.005

60Drop-Inlet Barrier (Fiber Roll)015710075 600.00 649.2010.8210.00 336.00ft 5.606
70Curb Inlet Barrier015710100 9,800.00 3,962.7056.61140.00 5,677.00Each 81.107
1Environmental Control Supervisor015710155 6,000.00 22,819.5022,819.506,000.00 62,425.00Lump 62,425.008
1Dust Control and Watering01572002P 1,600.00 112,624.40112,624.401,600.00 156,000.00Lump 156,000.009

14Move Mailbox018910020 2,800.00 4,229.26302.09200.00 1,484.00Each 106.0010
1Remove, Salvage and Replace Mailbox01891002P 400.00 302.11302.11400.00 366.00Each 366.0011

22Reconstruct Catch Basin018920010 33,000.00 14,525.94660.271,500.00 16,478.00Each 749.0012
120Reconstruct Valve Box018920040 48,000.00 53,059.20442.16400.00 81,360.00Each 678.0013
138Reconstruct Manhole018920050 138,000.00 69,948.06506.871,000.00 303,324.00Each 2,198.0014

8Reconstruct Monument Box018920060 7,200.00 3,537.28442.16900.00 5,424.00Each 678.0015
10330Borrow020560010 113,630.00 121,480.8011.7611.00 124,993.00Ton 12.1016

4Remove Combination Box02221002* 6,400.00 827.92206.981,600.00 2,692.00Each 673.0017
5Remove Manhole022210025 7,500.00 1,226.75245.351,500.00 3,365.00Each 673.0018

22Remove Catch Basin022210030 15,400.00 4,425.74201.17700.00 11,440.00Each 520.0019
1Remove Tree02221005P 25,000.00 22,647.3022,647.3025,000.00 75,525.00Lump 75,525.0020

655Remove Guardrail022210075 1,637.50 4,237.856.472.50 4,519.50ft 6.9021
3140Remove Fence022210080 6,280.00 3,705.201.182.00 9,106.00ft 2.9022
160Remove Pipe Culvert022210095 4,000.00 1,227.207.6725.00 1,104.00ft 6.9023

13320Remove Concrete Sidewalk022210110 106,560.00 60,206.404.528.00 198,468.00sq yd 14.9024
1330Remove Driveway02221011P 15,960.00 12,821.209.6412.00 19,817.00sq yd 14.9025
500Remove Concrete Curb022210120 3,250.00 1,540.003.086.50 2,400.00ft 4.8026

21450Remove Concrete Curb and Gutter022210125 107,250.00 55,555.502.595.00 102,960.00ft 4.8027
5440Remove Wall02221013* 65,280.00 66,966.4012.3112.00 240,992.00ft 44.3028
1260Remove Concrete Waterway02221016* 13,860.00 5,544.004.4011.00 10,080.00ft 8.0029
2030Remove Retaining Wall Less than 7 ft02221017* 40,600.00 23,568.3011.6120.00 101,500.00ft 50.0030
6420Roadway Excavation (Plan Quantity)023160020 102,720.00 176,485.8027.4916.00 126,795.00cu yd 19.7531
700Erosion Control Blanket023760010 2,100.00 1,435.002.053.00 5,320.00sq yd 7.6032
22018 Inch Reinforced Concrete Class III Pipe02610121P 12,100.00 16,244.8073.8455.00 9,394.00ft 42.7033
80024 Inch Reinforced Concrete Class III Pipe02610122P 60,000.00 72,768.0090.9675.00 35,280.00ft 44.1034

120015 Inch Reinforced Concrete Class III Pipe02610123P 78,000.00 85,596.0071.3365.00 48,000.00ft 40.0035
10Pipe Connection02633001* 10,000.00 9,105.20910.521,000.00 10,990.00Each 1,099.0036
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26Catch Basin Type 102633002* 67,600.00 74,056.062,848.312,600.00 52,936.00Each 2,036.0037
8Catch Basin02633002P 17,600.00 22,786.562,848.322,200.00 18,504.00Each 2,313.0038
3Catch Basin Type 202633003* 9,000.00 8,510.612,836.873,000.00 8,148.00Each 2,716.0039
8Clean Out Box02633010* 14,400.00 30,529.523,816.191,800.00 24,200.00Each 3,025.0040

16Combination Box Type 102633012* 32,000.00 71,649.764,478.112,000.00 61,008.00Each 3,813.0041
14Open Curb Inlet Grate and Frame Type 102635001* 10,500.00 5,614.70401.05750.00 8,526.00Each 609.0042
7Open Curb Inlet Grate and Frame Type 202635002* 5,250.00 2,807.35401.05750.00 5,306.00Each 758.0043
1Channel Drain02635003* 50.00 2,878.292,878.2950.00 604.20Each 604.2044
4Solid Cover and Frame - GF 5026350045 2,200.00 916.68229.17550.00 3,668.00Each 917.0045

1880Untreated Base Course (Plan Quantity)027210020 56,400.00 57,170.8030.4130.00 45,026.00cu yd 23.9546
72000Asphalt Patching02741001* 360,000.00 653,040.009.075.00 356,400.00sq ft 4.9547
31305HMA - 1/2 inch027410050 3,130,500.00 2,395,458.6076.52100.00 2,347,875.00Ton 75.0048

6Pavement Message Paint027650020 150.00 220.0236.6725.00 216.00Each 36.0049
50Pavement Marking Paint027650050 1,250.00 2,049.0040.9825.00 2,000.00gal 40.0050

742Pavement Message (Preformed 027680105 111,300.00 79,023.00106.50150.00 77,168.00Each 104.0051
Thermoplastic)

403104 inch Pavement Marking Thermoplastic - 02768011* 100,775.00 83,441.702.072.50 81,829.30ft 2.0352
White

64008 inch Pavement Marking Thermoplastic - 02768012* 32,000.00 24,832.003.885.00 24,256.00ft 3.7953
White

353404 inch Pavement Marking Thermoplastic - 02768013* 88,350.00 73,153.802.072.50 71,740.20ft 2.0354
Yellow

20Concrete Curb Type B4027710015 400.00 398.6019.9320.00 323.60ft 16.1855
33780Concrete Curb Type B502771001P 472,920.00 241,189.207.1414.00 357,054.60ft 10.5756

20Concrete Curb 6 Inch Tall02771002* 400.00 198.009.9020.00 531.00ft 26.5557
29670Concrete Curb and Gutter Type B1027710025 534,060.00 489,851.7016.5118.00 481,544.10ft 16.2358
18920Concrete Driveway Flared,  6 inch  Thick02771003P 85,140.00 105,006.005.554.50 156,090.00sq ft 8.2559
11560Concrete Driveway Flared,  7 inch  Thick02771004P 75,140.00 67,163.605.816.50 99,184.80sq ft 8.5860
2240Concrete Waterway02771005* 60,480.00 73,180.8032.6727.00 106,915.20ft 47.7361

89Pedestrian Access Ramp02771005P 169,100.00 106,893.451,201.051,900.00 65,460.39Each 735.5162
1Pedestrian Access Ramp Upgrade02771006P 400.00 1,971.471,971.47400.00 735.51Each 735.5163

13Detectable Warning Surface02771007P 1,950.00 2,360.41181.57150.00 4,941.04Each 380.0864
46Plowable End Section027710100 46,000.00 26,250.36570.661,000.00 21,988.00Each 478.0065
15Modified Plowable End Section02771011* 45,000.00 14,796.75986.453,000.00 14,955.00Each 997.0066
15Relocate Water Meter02772001* 10,500.00 65,881.654,392.11700.00 8,805.00Each 587.0067
8Relocate Valve Box02772002* 2,800.00 4,949.20618.65350.00 4,784.00Each 598.0068
9Relocate Fire Hydrant02772003* 13,500.00 66,673.447,408.161,500.00 9,504.00Each 1,056.0069
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26" Water Line Loop02772005* 6,000.00 20,503.8810,251.943,000.00 6,611.00Each 3,305.5070
410" Water Line Loop02772006* 24,000.00 47,246.8411,811.716,000.00 25,863.20Each 6,465.8071
216" Water Line Loop02772008* 20,000.00 36,983.4418,491.7210,000.00 33,341.40Each 16,670.7072

168500Concrete Sidewalk027760010 623,450.00 699,275.004.153.70 1,108,730.00sq ft 6.5873
62280Patterned Concrete Flatwork 4 inch Thick02776002* 498,240.00 378,662.406.088.00 530,625.60sq ft 8.5274
1650Concrete Flatwork  4 inch  thick027760030 8,250.00 6,847.504.155.00 10,857.00sq ft 6.5875

1Pressurized Irrigation System02812001P 170,000.00 116,471.87116,471.87170,000.00 111,370.00Lump 111,370.0076
7003 ft Chain Link Fence, Type II028210012 8,400.00 7,973.0011.3912.00 11,690.00ft 16.7077
206 ft Chain Link Fence, Type II028210018 320.00 970.6048.5316.00 360.00ft 18.0078
1Chain Link Gate, H= 6 ft  X  W= 14 ft028210092 900.00 862.76862.76900.00 761.90Each 761.9079
8Vinyl Gate02822010* 4,000.00 5,349.12668.64500.00 4,988.00Each 623.5080

50Double Vinyl Gate02822012* 5,000.00 6,902.00138.04100.00 5,230.00ft 104.6081
11360Temporary Fence02822013* 68,160.00 65,547.205.776.00 131,776.00ft 11.6082

80Ornamental Fence02826001* 5,600.00 5,521.6069.0270.00 4,336.00ft 54.2083
30Ornamental Handrail02826002* 2,100.00 1,779.3059.3170.00 1,251.00ft 41.7084

700Cast-in-Place Concrete Constant Slope 028440030 59,500.00 45,143.0064.4985.00 51,828.00ft 74.0485
Barrier

1Cast-in-Place Concrete Constant Slope 028440050 2,700.00 1,507.661,507.662,700.00 3,853.00Each 3,853.0086
Barrier Trailing End (B) 14 Feet

1Landscaping02932001P 190,000.00 366,131.48366,131.48190,000.00 235,220.00Lump 235,220.0087
1Establishment Period02932002* 2,500.00 16,176.6516,176.652,500.00 5,220.00Lump 5,220.0088

20480Rotomilling - 1 Inch029610020 32,768.00 14,131.200.691.60 18,432.00sq yd 0.9089
144000Rotomilling - 2 Inch029610030 288,000.00 167,040.001.162.00 154,080.00sq yd 1.0790

                                                                                          Subtotal 10,536,430.50 10,082,198.26 11,060,600.54

10 - ROADWAY 2: CM-2044(2)2

1Mobilization012850010 75,000.00 4,769.564,769.5675,000.00 16,870.00Lump 16,870.0091
1Public Information Services013150010 1,000.00 1,992.271,992.271,000.00 4,885.00Lump 4,885.0092
1Traffic Control015540005 40,000.00 5,392.225,392.2240,000.00 4,885.00Lump 4,885.0093
8Reconstruct Valve Box018920040 3,200.00 3,537.28442.16400.00 2,712.00Each 339.0094

10Reconstruct Manhole018920050 10,000.00 5,068.70506.871,000.00 10,990.00Each 1,099.0095
3Reconstruct Monument Box018920060 2,700.00 1,326.48442.16900.00 3,297.00Each 1,099.0096

510Remove Concrete Sidewalk022210110 4,080.00 3,167.106.218.00 9,333.00sq yd 18.3097
20Remove Concrete Curb022210120 130.00 59.802.996.50 96.00ft 4.8098

2020Remove Concrete Curb and Gutter022210125 10,100.00 5,817.602.885.00 9,696.00ft 4.8099
90Remove Concrete Waterway02221016* 990.00 476.105.2911.00 720.00ft 8.00100
20Remove Retaining Wall Less than 7 ft02221017* 400.00 437.6021.8820.00 1,000.00ft 50.00101

4200Asphalt Patching02741001* 21,000.00 41,454.009.875.00 21,630.00sq ft 5.15102
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652HMA - 1/2 inch027410050 65,200.00 49,891.0476.52100.00 48,900.00Ton 75.00103
1Pavement Marking Paint027650050 25.00 40.9940.9925.00 40.00gal 40.00104

112Pavement Message (Preformed 027680105 16,800.00 11,928.00106.50150.00 11,648.00Each 104.00105
Thermoplastic)

39804 inch Pavement Marking Thermoplastic - 02768011* 9,950.00 8,238.602.072.50 8,079.40ft 2.03106
White

11608 inch Pavement Marking Thermoplastic - 02768012* 5,800.00 4,500.803.885.00 4,396.40ft 3.79107
White

27804 inch Pavement Marking Thermoplastic - 02768013* 6,950.00 5,754.602.072.50 5,643.40ft 2.03108
Yellow

720Concrete Curb and Gutter Type B1027710025 12,960.00 11,887.2016.5118.00 11,685.60ft 16.23109
5Pedestrian Access Ramp027710059 9,500.00 6,004.801,200.961,900.00 28.90Each 5.78110

3885Concrete Sidewalk027760010 14,374.50 16,122.754.153.70 25,563.30sq ft 6.58111
900Patterned Concrete Flatwork 4 inch Thick02776002* 7,200.00 5,472.006.088.00 7,668.00sq ft 8.52112

1990Rotomilling - 2 Inch029610030 3,980.00 2,328.301.172.00 2,129.30sq yd 1.07113
                                                                                          Subtotal 321,339.50 195,667.79 211,896.30

20 - STRUCTURES 1: GSP-HPP-TI-2044(3)0

7680Type 1 Wall02831001* 460,800.00 390,604.8050.8660.00 441,292.80sq ft 57.46114
570Type 2 Wall02831002* 17,100.00 42,066.0073.8030.00 36,474.30sq ft 63.99115
170Type 5 Wall02831004* 15,980.00 13,584.7079.9194.00 15,128.30ft 88.99116

2280Type 6 Wall02831005* 157,320.00 202,897.2088.9969.00 267,147.60ft 117.17117
1340Type 6M Wall02831006* 120,600.00 134,911.20100.6890.00 157,610.80ft 117.62118
5850Type 7 Wall02831007* 579,150.00 662,629.50113.2799.00 742,189.50ft 126.87119

30Type 9 Wall02831008* 3,690.00 3,807.00126.90123.00 3,275.70ft 109.19120
2170Type 12 Wall02831009* 438,340.00 316,103.90145.67202.00 327,301.10ft 150.83121
7680Stone and Mortar Fascia02831010* 192,000.00 207,052.8026.9625.00 168,960.00sq ft 22.00122
240Cast-in-Place Concrete Retaining Wall02831011* 6,000.00 8,448.0035.2025.00 17,892.00sq ft 74.55123
175Precast Noise Wall  7 ft028610025 49,000.00 20,769.00118.68280.00 20,588.75ft 117.65124
30Precast Retaining/Noise Wall  12 ft028610100 9,300.00 9,430.80314.36310.00 7,367.40ft 245.58125

125Precast Retaining/Noise Wall  14 ft028610110 40,000.00 42,720.00341.76320.00 35,725.00ft 285.80126
25Precast Retaining/Noise Wall  15 ft028610115 8,250.00 9,733.75389.35330.00 7,647.75ft 305.91127

                                                                                          Subtotal 2,097,530.00 2,064,758.65 2,248,601.00

40 - SIGNING 1: GSP-HPP-TI-2044(3)0

200Sign Type A-102891001P 10,000.00 5,270.0026.3550.00 47,000.00sq ft 235.00128
51Sign Type A-1, 12 inch X 18 inch02891002P 8,925.00 7,810.14153.14175.00 23,715.00Each 465.00129

200Auxiliary Sign Type A-102891003P 10,000.00 5,270.0026.3550.00 40,800.00sq ft 204.00130
28Sign Type A-1, 24 inch X 30 inch02891004P 9,800.00 5,287.80188.85350.00 15,204.00Each 543.00131
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14Sign Type A-1,  36 inch  X  36 inch02891005P 6,300.00 4,234.16302.44450.00 8,736.00Each 624.00132
5Sign Type A-1, 30 inch X 30 inch02891006P 2,000.00 1,064.35212.87400.00 2,845.00Each 569.00133

45Auxiliary Sign Type A-202891007P 2,250.00 1,418.4031.5250.00 9,225.00sq ft 205.00134
37Sign Type A-1, 18 inch X 30 inch02891008P 7,400.00 6,896.43186.39200.00 19,203.00Each 519.00135
34Sign Type A-2, 24 inch X 18 inch02891010P 6,800.00 6,066.96178.44200.00 17,136.00Each 504.00136
20Sign Type A-202891011P 1,000.00 516.8025.8450.00 4,700.00sq ft 235.00137
26Sign Type A-2, 30 inch X 30 inch02891012P 10,400.00 5,534.62212.87400.00 14,794.00Each 569.00138
82Remove Sign Less Than 20 Square Feet028910270 8,200.00 11,054.42134.81100.00 26,158.00Each 319.00139
19Relocate Sign Less Than 20 Square Feet028910285 3,800.00 2,798.51147.29200.00 11,001.00Each 579.00140

                                                                                          Subtotal 86,875.00 63,222.59 240,517.00

50 - SIGNALS 1: GSP-HPP-TI-2044(3)0

1Traffic Signal System 9400 South02892002D 9,000.00 11,727.1411,727.149,000.00 10,995.00Lump 10,995.00141
1Remove and Salvage Existing Equipment02892002P 70,000.00 12,899.8712,899.8770,000.00 12,076.00Lump 12,076.00142
1Traffic Signal System Buttercup Drive02892003D 56,000.00 60,981.1560,981.1556,000.00 27,211.00Lump 27,211.00143
1Traffic Signal System Ridgemark Drive02892004D 101,900.00 106,717.02106,717.02101,900.00 98,562.00Lump 98,562.00144
1Traffic Signal System Waters Lane02892005D 67,000.00 70,362.8770,362.8767,000.00 65,049.00Lump 65,049.00145
1Traffic Signal System 8600 South02892006D 118,200.00 130,171.32130,171.32118,200.00 120,184.00Lump 120,184.00146
1Traffic Signal System 8020 South02892007P 109,500.00 104,371.60104,371.60109,500.00 96,400.00Lump 96,400.00147

                                                                                          Subtotal 531,600.00 497,230.97 430,477.00

50 - SIGNALS 2: CM-2044(2)2

1Traffic Signal System Sego Lily Drive02892001D 118,700.00 120,789.59120,789.59118,700.00 111,535.00Lump 111,535.00148
1Remove and Salvage Existing Equipment02892002P 5,000.00 3,518.143,518.145,000.00 3,427.00Lump 3,427.00149

                                                                                          Subtotal 123,700.00 124,307.73 114,962.00

60 - LIGHTING 1: GSP-HPP-TI-2044(3)0

1Highway Lighting System 1300 East16525001D 526,400.00 517,000.69517,000.69526,400.00 505,049.00Lump 505,049.00150
                                                                                          Subtotal 526,400.00 517,000.69 505,049.00

75 - MISC BID Additive A - GSP-HPP-TI-2044(3)0

13320Concrete Curb Type B402771002P 266,400.00 189,676.8014.2420.00 215,517.60ft 16.18151
                                                                                          Subtotal 266,400.00 189,676.80 215,517.60

75 - MISC BID Additive B - GSP-HPP-TI-2044(3)0

1Mobilization012850010 60,000.00 4,769.564,769.5660,000.00 7,845.00Lump 7,845.00152
1Traffic Control015540005 30,000.00 5,392.225,392.2230,000.00 4,885.00Lump 4,885.00153
1Remove Manhole022210025 1,500.00 222.43222.431,500.00 673.00Each 673.00154

10Remove Pipe Culvert022210095 250.00 69.506.9525.00 69.00ft 6.90155
1015 Inch Reinforced Concrete Class III Pipe02610123P 650.00 1,240.60124.0665.00 464.00ft 46.40156
1Cleanout Box02633010* 1,800.00 4,457.154,457.151,800.00 2,747.00Each 2,747.00157

26600Concrete Sidewalk027760010 98,420.00 110,390.004.153.70 175,028.00sq ft 6.58158
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10300Patterned Concrete Flatwork 4 inch thick02776002* 82,400.00 62,624.006.088.00 154,603.00sq ft 15.01159
580Concrete Flatwork  4 inch  thick027760030 2,900.00 2,407.004.155.00 3,816.40sq ft 6.58160
870Ornamental Fence02822001* 60,900.00 45,039.9051.7770.00 47,154.00ft 54.20161

1320Gravity Retaining Wall02831012* 52,800.00 186,133.20141.0140.00 63,874.80sq ft 48.39162
                                                                                          Subtotal 391,620.00 422,745.56 461,159.20

Total: 14,881,895.00 14,156,809.04 15,488,779.64

Percent of Engineer's Estimate: 104.08 %95.13 %


